

IFB 26-012: Accessible Bus Stop Modernization, Phase 2 Bid Documents

IFB 26-012 | Federally funded

Summary

Construction of concrete boarding and alighting areas, curb ramps, sidewalk connections, and shelter foundations at 180 bus stops, and installation of 52 owner-furnished shelters.

Key dates

- Issued: September 14, 2026
- Questions due: October 6, 2026, 5:00 p.m.
- Submittals due: October 20, 2026, 2:00 p.m.

Scope of work

- Concrete boarding pads meeting ADA and PROWAG requirements at 180 stop locations
- Curb ramp reconstruction and sidewalk connections
- Shelter foundations and installation of 52 owner-furnished shelters
- Traffic control and maintenance of transit service during construction

Submission requirements

Electronic submittal through the NRTA Vendor Portal. Bids are opened publicly at 2:15 p.m. on the due date by Zoom.

- A bid bond of 5 percent of the total bid is required.
- Federal prevailing wage rates apply.

Disadvantaged Business Enterprise participation

The DBE contract goal for this solicitation is 9 percent.

Sole point of contact

Rebecca Stroud, CPPO, Procurement Manager, procurement@northridgeta.org, (555) 318-4460

Alternative formats and language assistance

To request this document in another format or language, contact the ADA and Title VI Coordinator at accessibility@northridgeta.org or (555) 318-4425. TTY users may dial 711. Services are provided at no cost.